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August 4, 2009 
 

ADDENDUM NO. 1  
 

Addendum to City of Bryan Request for Bid No. 700-DE-0719   
 

“Downtown Phase III – Main Street” 
 

The following changes and clarifications are hereby incorporated into the bid documents and 
specifications for the Request for Bid package referenced above: 
 
REVISED CONSTRUCTION PLANS 
 

• Sheet C3.1 • Sheet C5.3 • Sheet C7.5 • Sheet C8.4 
• Sheet C3.2 • Sheet C6.7 • Sheet C8.0 • Sheet C8.7 

• Sheet C3.5 • Sheet C7.1 • Sheet C8.1 • Sheet C10.1 
• Sheet C4.1 • Sheet C7.2 • Sheet C8.2 • Sheet C10.3 
• Sheet C4.4 • Sheet C7.3 • Sheet C8.3 • Sheet C11.3 
• Sheet C5.1    

 
CLARIFICATIONS 
 

• The Bid Proposal & Bid Schedule has been revised and is attached.  The bid schedule reflects quantity changes from 
plan revisions (26 pages) 

• Davis Bacon requirements are required by this project.  The requirements are attached (48 pages) 
• Special Provision are provided (7 pages) 
• Detail 10 from construction she C12.1 has been revised and is attached (1 page) 
• The bore pit for the sanitary sewer line casing should be placed on the west side of the railroad tracks.  The receiving 

pit is to be on the east side of the tracks and clear of the existing 36” waterline.  Construction plans have been revised 
• The 18” Sanitary sewer line has been removed from the project.  12” pipe is planned.  The revised sheets are attached. 
• Fittings for waterlines are to be included in the waterline bid items.  Fittings for interconnects are to be included in the 

system interconnect bid items. 
• Alternate Bid 2 Electrical - Festival Receptacle branch circuits from the panel to the pole will consist of 3-wire, 

120/240V (multi-wire) circuits with grounds.  Each circuit will route through a single conduit from panel to pole.  At 
the pole, each 120V/1Ph duplex will receive a "hot" and a "neutral". 

02811 Landscape Irrigation 
• Specification 02811 Landscape Irrigation should not be printed in the Table of Contents.  All specifications for 

irrigation is provided in the construction plans. 
• Specification 07190 Waterproofing has been added (2 pages) 

 
 
END OF ADDENDUM 
 
Bidders are required to acknowledge receipt of addendums in the space provided in the bid documents.  It is not 
necessary to submit copies of the addendums in the sealed bid submitted to the City of Bryan. 



Date:

Proposal of

;

;

:

CITY OF BRYAN

or an individual trading as 

TO THE CITY OF BRYAN
BRYAN, TEXAS

PROPOSAL

a corporation organized and existing under the laws of the State of 

or a partnership consisting of 

The undersigned hereby proposes to furnish all labor and material, tools, and necessary equipment, for the 
construction of the project, and to perform the work required for the construction of the said project, at the 
locations set out by the plans and specifications, in strict accordance with the contract documents.

 The undersigned further agree to execute a contract within 5 business days from the date of notice of intent 
to award this proposal, or within such time as the City of Bryan may determine, and in case the undersigned 
fails or neglects to appear to execute the contract within the specified time, of which this proposal, the plans, 
specifications, special provisions and advertisements are a part, the undersigned will be considered as having 
abandoned it, and the Cashier's Check or Bidder's Bond in the sum of _____________________________
                                                                                                                                    
_________________________________________________($                         ) Dollars accompanying this 
proposal will be forfeited to the City of Bryan, Texas, by reason of such failure on the part of the 
undersigned. 

      The undersigned further agree that the proposal guaranty may be retained by the City of Bryan, Texas 
provided the under-signed is one of the three lowest and most advantageous bidders, and that said proposal 
guaranty shall remain with the City of Bryan until the contract has been made by the successful bidder; 
otherwise, proposal guaranty may be obtained from the City Purchasing Manager after forty-eight hours from 
the time of opening the bids.

      The undersigned certify that they are duly authorized to submit this Proposal and that this Proposal is 
made in good faith without collusion or connection with any other person, persons, partnership, company, 
firm, association or corporation offering bids on this work, and to do the work for the following bid item unit 
prices, their associated extended totals and sum of extended totals as listed on the following bid tabulation 
forms:
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

BID SUMMARY

ALTERNATE BID #3 - ELECTRICAL…………………………….

$

$

$

$

BASE BID……………………………………………………..

ALTERNATE BID #1 - ROUNDABOUT………………………

ALTERNATE BID #2 - ELECTRICAL…………………………..

Addendum #1 Proposal Page 2 of 26



 



BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

1
Mobilization, setup, & project overhead for all equipment, work on 
project, including related items & appurtenances, complete in 
place.

1 LS $ $

2
Traffic control, including all signage, temporary paving, cones, 
striping, buttons and related items & appurtenances, complete in 
place

1 LS $ $

3
Field locate existing utilities and service lines for construction of 
the proposed improvements including related items and 
appurtenances, complete in place

1 LS $ $

4
Continuous access to buildings between 24th Street & 22nd 
Street including temporary paving, ADA ramps, with related items 
& appurtenances, complete in place

1 LS $ $

5
Adjust external conduit on building façade where finished 
pavement has changed, including related items & appurtenances, 
complete in place

1 LS $ $

6
Relocation of existing gas meters including related items and 
appurtenances, and coordination with gas company, complete in 
place

1 LS $ $

7

Covered walkway for temporary access to business along Main 
Street between 24th Street & 22nd Street, including construction, 
installation, relocation as needed, removal, related items & 
appurtenances, complete in place

1 LS $ $

1
Remove and dispose of existing 6" sanitary sewer line with full 
depth cement stabilized sand backfill including related items and 
appurtenances, complete in place

101 LF $ $

2
Remove and dispose of existing 8" sanitary sewer line with full 
depth cement stabilized sand backfill including related items and 
appurtenances, complete in place

236 LF $ $

3
Remove and dispose of existing 12" sanitary sewer line with full 
depth cement stabilized sand backfill including related items and 
appurtenances, complete in place

122 LF $ $

4
Remove and dispose of existing 36" RCP storm sewer line with 
full depth cement stabilized sand backfill including related items 
and appurtenances, complete in place

363 LF $ $

5
Remove and dispose of existing 24" RCP storm sewer line with 
full depth cement stabilized sand backfill including related items 
and appurtenances, complete in place

408 LF $ $

A. GENERAL ITEMS

TOTAL SECTION A - GENERAL ITEMS $

B. DEMOLITION ITEMS
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

6
Remove and dispose of existing 18" RCP storm sewer line with 
full depth cement stabilized sand backfill including related items 
and appurtenances, complete in place

224 LF $ $

7
Remove and dispose of existing 15" RCP storm sewer line with 
full depth cement stabilized sand backfill including related items 
and appurtenances, complete in place

40 LF $ $

8
Remove and dispose of existing light poles, bases, and foundation 
with cement stabilized sand backfill including related items and 
appurtenances complete in place

26 EA $ $

9
Remove and dispose of existing street signs, bases, and 
foundations with cemement stabilized sand backfill, including 
related items and appurtenances, complete in place

18 EA $ $

10
Remove and dispose of existing handicap ramps, including 
related items and appurtenances, complete in place

13 EA $ $

11
Remove and dispose of existing storm sewer inlets including 
related items and appurtenances, complete in place

8 EA $ $

12
Remove and dispose of existing roadway pavement and base 
material including related items and appurtenances, complete in 
place 

20,527 SY $ $

13
Remove and dispose of existing sidewalk pavement and base 
material including related items and appurtenances, complete in 
place 

4,123 SY $ $

14
Remove and dispose of existing trees and root ball including 
related items and appurtenances, complete in place

8 EA $ $

15
Remove and dispose of existing columns and footings along Main 
Street including related items and appurtenances, complete in 
place

9 EA $ $

16
Remove and dispose of existing fence including related items and 
appurtenances, complete in place

51 LF $ $

17
Remove and dispose of existing gravel pavement and base 
material including related items and appurtenances, complete in 
place

929 SY $ $

18
Remove and dispose of existing guardrail and handrail including 
related items and appurtenances, complete in place

84 LF $ $

19
Remove and dispose of existing 4" metal pipe on 24th Street, 
including related items and appurtenances, complete in place

6 LF $ $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

20
Remove and reset existing metal fence on north side of 23rd 
Street between Main Street and railroad including related items 
and appurtenances, complete in place

17 LF $ $

21
Remove and dispose of existing wood fence on W. 23rd Street 
including related items and appurtenances, complete in place.

12 LF $ $

22
Remove and dispose of existing 12" x 12" columns supporting 
sidewalk on 23rd Street between Main Street and Bryan Avenue 
including related items and appurtenances, complete in place

6 EA $ $

23
Remove and dispose of existing structures including foundations, 
plumbing and related items and appurtenances, complete in place

840 SF $ $

24
Disconnect and plug/cap existing 36" RCP storm sewer including 
related items and appurtenances, complete in place

2 EA $ $

25
Grout fill existing 36" RCP storm sewer including related items 
and appurtenances, complete in place

48 LF $ $

26
Remove and dispose of existing wooden steps including related 
items and appurtenances, complete in place

1 EA $ $

27
Grout fill existing abandoned sanitary sewer lines (all sizes) with 
cap, including related items and appurtenances, complete in place

1542 LF $ $

28
Remove and dispose of existing manhole including base, 
sections, cone, ring, lid with cement stabilized backfill including 
related items and appurtenances, complete and in place

5 EA $ $

29
Remove & Dispose of Existing Meter including related fittings, 
items and appurtenances, complete in place

9 EA $ $

30
Remove and dispose of existing 14" x 16" concrete beam on 
south side of 23rd Street, between Main Street and Bryan Ave. 
including related items and appurtenances, complete in place

96 LF $ $

1
Main Street R.O.W. (120') preparation including all dirt work for 
roadway and sidewalk including related items & appurtenances, 
complete in place

34 STA $ $

2
Main Street R.O.W. (100') preparation including all dirt work for 
roadway and sidewalk including related items & appurtenances, 
complete in place

48 STA $ $

TOTAL SECTION B - DEMOLITION $

C. PAVING AND TRAFFIC ITEMS
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

3

24th, 23rd, & MLK R.O.W. (100') preparation including dirt work 
for roadway & sidewalk including related items & appurtenances, 
complete in place (ITEM EXCLUDES CEMENT STABILIZED 
SAND BEHIND RETAINING WALLS)

85 STA $ $

4
Alley R.O.W. (25') preparation including all dirt work for roadway & 
sidewalk including related items & appurtenances, complete in 
place

36 STA $ $

5

8" lime stabilized subgrade with minimum of 6% lime by weight 
compacted to an apparent dry density of 98% standard proctor 
density @ optimum moisture content including related items and 
appurtenances, complete in place

18,918 SY $ $

6
Lime for sub-grade stabilization including related items and 
appurtenances, complete in place

378 Tons $ $

7
Cement stabilized sand for sub-grade level up, MC-30 Prime Coat 
and 1 1/2" TYPE D HMAC including related items & 
appurtenances , complete in place (22nd Street at Alley)

48 SY $ $

8
8" Reinforced concrete roadway paving including related items & 
appurtenances, complete in place 

17,789 SY $ $

9

4" Reinforced concrete sidewalk including curb including 
subgrade preparation and compaction to 98% standard proctor 
density @ optimum moisture content including related items and 
appurtenances, complete in place

9,279 SY $ $

10
6" wide concrete high curb including related items & 
appurtenances, complete in place (23rd Street)

23 LF $ $

11
Brick pavers (double soldier and herringbone patterns) including 
subgrade preparation, sand, leveling, & compaction including 
related items & appurtenances, complete in place

2,173 SY $ $

12
Thermoplastic handicap symbol pavement markings (white) 
including related items & appurtenances

22 EA $ $

13
Thermoplastic TX DOT Railroad crossing pavement markings 
(white) including related items & appurtenances, complete in 
place

3 EA $ $

14
24" x 10' Thermoplastic Striping (white) for stop bar including 
related items & appurtenances, complete in place

110 LF $ $

15
Solid Yellow 4" Thermoplastic Striping for pavement markings  
including related items & appurtenances, complete in place

1666 LF $ $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

16
4" Thermoplastic Parking Striping pavement markings (White)  
including related items & appurtenances, complete in place

5168 LF $ $

17
8"  Solid White Thermoplastic Striping for pavement markings   
including related items & appurtenances, complete in place

196 LF $ $

18
Left Turn Markings with 4" Thermoplastic Striping for pavement 
markings including related items & appurtenances, complete in 
place

3 EA $ $

19
Wedge Anchors for future stop sign installation, including related 
items & appurtenances, complete in place

19 EA $ $

20
Handicap signs for project including bases, poles, brackets, signs, 
and related items & appurtenances, complete in place

22 EA $ $

21
Do Not Enter Sign, including related items & appurtenances, 
complete in place

2 EA $ $

22
Type I-C-R Reflective markers including related items & 
appurtenances, complete in place

21 EA $ $

23
Left Turn Markings with 4" Thermoplastic Striping for pavement 
markings including related items & appurtenances, complete in 
place

3 EA $ $

24
Type I-C-R Reflective markers including related items & 
appurtenances, complete in place

21 EA $ $

25
Type II-AA Reflective markers including related items & 
appurtenances, complete in place

28 EA $ $

26
Railroad Crossing sign (W10-1) for project including bases, poles, 
brackets, signs, including related items & appurtenances, 
complete in place

2 EA $ $

27
Railroad sign (R15-1) for project including bases, poles, brackets, 
signs, including related items & appurtenances, complete in place

2 EA $ $

28
Temporary Pavement Repair for sanitary sewer line construction 
including related items & appurtenances, complete in place

2785 LF $ $

29
Temporary Pavement Repair for water line construction including 
related items & appurtenances, complete in place

2137 LF $ $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

30
Asphalt Pavement Repair for sanitary sewer trunk line 
construction, including related items and appurtenances, 
complete in place

521 SY $ $

31
Concrete Pavement Repair for sanitary sewer trunk line 
construction, including related items and appurtenances, 
complete in place

19 LF $ $

32
Asphalt Pavement Repair for sanitary sewer service line 
construction, including related items and appurtenances, 
complete in place

8 LF $ $

Cement stabilized sand for backfill behind retainaing walls 
including related items & appurtenances , complete in place

186 CY $ S

1
5' curb inlet (front of curb design, RE: Detail) including top, ring, 
lid, grouting of bottom & storm sewer w/related items & 
appurtenances, complete in place

23 EA $ $

2
10' curb inlet (front of curb design, RE: Detail) including top, ring, 
lid, grouting of bottom & storm sewer w/related items & 
appurtenances, complete in place

4 EA $ $

3
15' curb inlet (front of curb design, RE: Detail) including top, ring, 
lid, grouting of bottom & storm sewer w/related items & 
appurtenances, complete in place

3 EA $ $

4
5' X 5'  concrete junction box including top, ring, lid, grouting of 
bottom & storm sewer w/related items & appurtenances, complete 
in place

4 EA $ $

5
42" Smooth Groove RCP  storm sewer w/ full depth cement 
stabilized backfill including related items & appurtenances, 
complete in place

39 LF $ $

6
18" HDPE storm sewer w/full depth cement stabilized backfill 
including related items & appurtenances, complete in place

699 LF $ $

7
24" HDPE storm sewer w/ full depth cement stabilized backfill 
including related items & appurtenances, complete in place

687 LF $ $

8
30" HDPE storm sewer w/ full cement stabilized backfill including 
related items & appurtenances, complete in place

504 LF $ $

9
42" HDPE  storm sewer w/full depth cement stabilized backfill 
including related items & appurtenances, complete in place

364 LF $ $

TOTAL SECTION C - PAVING AND TRAFFIC ITEMS $

D. Drainage Items
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

10
48"  HDPE  storm sewer w/full depth cement stabilized backfill 
including related items & appurtenances, complete in place

11 LF $ $

11
12" HDPE  storm sewer w/full depth cement stabilized backfill 
including related items & appurtenances, complete in place

198 LF $ $

12
36" HDPE  storm sewer w/full depth cement stabilized backfill 
including related items & appurtenances, complete in place

208 LF $ $

13
6" HDPE perforated storm sewer drain line w/siltation sleeve & 
cleanouts (RE:Detail) including related items and appurtenances, 
complete in place

1,045 LF $ $

14
6" HDPE storm sewer drain lines & cleanouts (Re: Detail) 
w/cement stabilized backfill including related items and 
appurtenances, complete in place

2,010 LF $ $

15
18" HDPE Storm sewer with DURASLOT surface/slotted drain w/ 
heel guard backfilled with full depth cement stabilized sand 
including related items & appurtenances, complete in place

627 LF $ $

16
24" HDPE Storm sewer with DURASLOT surface/slotted drain w/ 
heel guard backfilled with full depth cement stabilized sand 
including related items & appurtenances, complete in place

80 LF $ $

17
36" HDPE Storm sewer with DURASLOT surface/slotted drain w/ 
heel guard backfilled with full depth cement stabilized sand 
including related items & appurtenances, complete in place

50 LF $ $

18
2' X 2' grate inlet box including top, ring, lid, grouting of bottom 
and storm sewer w/related items and appurtenances, complete in 
place

1 EA $ $

19
3' X 3'  grate inlet box including top, ring, lid, grouting of bottom & 
storm sewer w/related items & appurtenances, complete in place

2 EA $ $

20
42" Smooth Groove RCP installed by dry bore including related 
items & appurtenances, complete in place

40 LF $ $

21
Connect existing storm sewer into existing junction box, grout seal 
wall penetration, including related items & appurtenances, 
complete in place

3 EA $ $

22
Connect roof drain to existing downspout including related items & 
appurtenances, complete in place

14 EA $ $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

23
HDPE Insert -A-Tee storm sewer connections including related 
items & appurtenances, complete in place

77 EA $ $

24
4" SDR26 PVC (Heavy Wall) Drain line including connection at 
building (24th Street) and related items and appurtenance, 
complete in place

19 LF $ $

1
Crepe Myrtle "Cherokee" including fertilization, planting/topsoil, 
mulch, related items & appurtenances, complete in place

27 EA $ $

2

American Elm (Dutch Elm Resistant Variety) 30 gallon/2" 
minimum with Single central leader including fertilization, 
planting/topsoil, mulch, related items & appurtenances, complete 
in place

53 EA $ $

3
Live Oak Tree 30 gallon/2" minimum with single central leader 
including related items & appurtenances, complete in place

15 EA $ $

4
Asian Jasmine (4" pots) including fertilization, planting/topsoil, 
mulch, related items & appurtenances, complete in place

5925 SF $ $

5
Home run roses (Red) 3 gallon, including related items & 
appurtenances, complete in place

437 EA $ $

6
Grandma's roses (yellow) 3 gallon, including related items & 
appurtenances, complete in place

236 EA $ $

7

Structural soil for American Elm and Live Oak tree planting 
including placement, compaction per manufacturer's 
recommendations, poly liner, including related items and 
appurtenances, complete in place

818 CY $ $

8
Top Soil for tree planting (5.5' x 5.5' x 2') including related items & 
appurtenances, complete in place

190 CY $ $

9
Concrete stairs, ramps to buildings thresholds, landings, support 
railings, and bases including related items & appurtenances, 
complete in place

58 SY $ $

10
Brick dumpster enclosure, gate & beam including related items & 
appurtenances, complete in place

5 EA $ $

TOTAL SECTION D - DRAINAGE $

E. Streetscape/Landscaping Items
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

11
Dowel on curb for median including related items and 
appurtenances, complete in place

2,487 LF $ $

12
Bark Mulch for rose planting area, including related items & 
appurtenances, complete in place

5,319 SF $ $

13
6" Wide, doweled on curb (height varies 2" to 12") along building 
edge (23rd Street),  including related items & appurtenances, 
complete in place

169 LF $ $

14
6" Bollard with concrete and painting including related items & 
appurtenances, complete in place (RE: Detail)

7 EA $ $

15
Bike Rack by Highland Products Group LLC, Model 116-1003 
(black), including related items & appurtenances, complete in 
place

2 EA $ $

16
Handrails for ramp at 22nd & Main Streets including related items 
& appurtenances, complete in place

89 LF $ $

17
Guardrail with handrail including related items & appurtenances, 
complete in place

34 LF $ $

18
CMU retaining wall (smooth grey) including footing, drain, 
waterproofing of existing brick wall, reinforcement including 
related items and appurtenances, complete in place

40 LF $ $

19
CMU split face retaining wall (color selected by owner) including 
footing, drain, waterproofing of existing brick wall, reinforcement 
including related items and appurtenances, complete in place

60 LF $ $

20
Hydromulch including related items and appurtenances, complete 
in place (alley Right-of-way)

7382 SF $ $

1
Labor, equipment, and material for 2" schedule 40 PVC irrigation 
line including related items and appurtenances, complete in place

1,430 LF $ $

2
Labor, equipment, and material for 1-1/2" schedule 40 PVC 
irrigation line including related items and appurtenances, 
complete in place

46 LF $ $

3
Labor, equipment, and material for 1-1/4"" schedule 40 PVC 
irrigation line including related items and appurtenances, 
complete in place

53 LF $ $

TOTAL SECTION E - STREETSCAPE/LANDSCAPE $

F.  Irrigation Items
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

4
Labor, equipment, and material for 1" schedule 40 PVC irrigation 
line including related items and appurtenances, complete in place

96 LF $ $

5
Labor, equipment, and material for 3/4" schedule 40 PVC 
irrigation line including related items and appurtenances, 
complete in place

1,162 LF $ $

6
Labor, equipment, and material for 1/2" schedule 40 PVC 
irrigation line including related items and appurtenances, 
complete in place

3,210 LF $ $

7
Labor, equipment, and material for 4" schedule 40 PVC irrigation 
sleeve including related items and appurtenances, complete in 
place

2,800 LF $ $

8
Labor, equipment, and material for Rainbird PESB 1-1/2" Remote 
Control Valve including related items and appurtenances, 
complete in place

6 EA $ $

9
Labor, equipment, and material for Rainbird 33 DRC 3/4" Quick-
Coupling Valve including related items and appurtenances, 
complete in place

5 EA $ $

10
Labor, equipment, and material for Rainbird RSD-Cex Rain 
Sensor, including related items and appurtenances, complete in 
place

1 EA $ $

11
Labor, equipment, and material for Rainbird ESP 12 MC-SS Mulit-
Station Controller including related items and appurtenances, 
complete in place

1 EA $ $

12
Labor, equipment, and material for Febco 850 Backflow Preventer 
including related items and appurtenances, complete in place

1 EA $ $

13
Labor, equipment, and material for 14 Gauge Wire including 
related items and appurtenances, complete in place

2,830 LF $ $

14
Labor, equipment, and material for Dri-splice including related 
items and appurtenances, complete in place

100 LF $ $

15
Labor, equipment, and material for Sprears SCH 80 - 2" ball valve 
including related items and appurtenances, complete in place

12 EA $ $

16
Labor, equipment, and material for 10" Round Valve Box with lock 
including related items and appurtenances, complete in place

7 EA $ $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

17
Labor, equipment, and material for 12" Round Valve Box with lock 
including related items and appurtenances, complete in place

5 EA $ $

18
Labor, equipment, and material for 16" Rectangular Valve Box 
with Lock including related items and appurtenances, complete in 
place

2 EA $ $

1
3" Sch. 40 PVC installed underground per drawings and 
specifications for TxDOT signal wire, including related items and 
appurtenances, complete in place

384 LF $ $

2
2 1/2" Sch. 40 PVC, installed underground per drawings and 
specifications including related items and appurtenances, 
complete in place

11,162 LF $ $

3
2" Sch. 40 PVC, installed underground per drawings and 
specifications including related items and appurtenances, 
complete in place

54,562 LF $ $

4
1 1/2" Sch. 40 PVC installed underground per drawings and 
specifications including related items and appurtenances, 
complete in place

25,460 LF $ $

5
1 1/4" Sch. 40 PVC installed underground per drawings and 
specifications including related items and appurtenances, 
complete in place

7,447 LF $ $

6
1" Sch. 40 PVC installed underground per drawings and 
specifications including related items and appurtenances, 
complete in place

238 LF $ $

7
8 AWG cable, installed underground in Sch. 40 PVC per drawings 
and specifications including related items and appurtenances, 
complete in place

810 LF $ $

8
6 AWG cable, installed underground in Sch. 40 PVC per drawings 
and specifications including related items and appurtenances, 
complete in place

3,696 LF $ $

9
6 AWG bare cable, installed underground per drawings and 
specifications including related items and appurtenances, 
complete in place

8,143 LF $ $

10
4 AWG cable, installed underground in Sch. 40 PVC per drawings 
and specifications including related items and appurtenances, 
complete in place

9,309 LF $ $

11
3 AWG cable, installed underground in Sch. 40 PVC per drawings 
and specifications including related items and appurtenances, 
complete in place

9,552 LF $ $

F. Electrical items (Labor & Materials Provided by the Contractor)

SUB-TOTAL of irrigation items ………………………………………………………………………………….$
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

12
2 AWG cable, installed underground in Sch. 40 PVC per drawings 
and specifications including related items and appurtenances, 
complete in place

81,566 LF $ $

13
1 AWG cable, installed underground in Sch. 40 PVC per drawings 
and specifications including related items and appurtenances, 
complete in place

32,790 LF $ $

14
1/0 AWG cable, installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

61,043 LF $ $

15
2/0 AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

75,702 LF $ $

16
3/0 AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

22,852 LF $ $

17
4/0 AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

12,051 LF $ $

18
300kcmil AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

216 LF $ $

19
350kcmil AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

1,032 LF $ $

20
400kcmil AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

360 LF $ $

21
500kcmil AWG cable,  installed underground in Sch. 40 PVC per 
drawings and specifications including related items and 
appurtenances, complete in place

792 LF $ $

22

81 festival receptacle installations per "Receptacle Mounting 
Detail", mounted and wired including, box mountings, conduit, 
wiring, and receptacles including related items and 
appurtenances, complete in place

1 LS $ $

23

77 each Christmas light receptacle installations per "Receptacle 
Mounting Detail", mounted and wired including concrete footings, 
box mountings, conduit, wiring, and receptacles including related 
items and appurtenances, complete in place

1 LS $ $

24

38 each event receptacle installations per "Receptacle Mounting 
Detail", mounted and wired including concrete footings, box 
mountings, conduit, wiring, and receptacles including related 
items and appurtenances, complete in place

1 LS $ $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

25
Light pole installation per drawings, mounted and wired including 
concrete footings, box mountings, conduit, wiring, and receptacles 
including related items and appurtenances, complete in place.

81 EA $ $

26
Concrete electrical service panel foundations, poured in place (1.7 
CY ea.) including related items and appurtenances, complete in 
place

4 EA $ $

27
Concrete operator pads (2 per ESC) adjacent to electrical service 
cabinet (1 CY ea.) including related items and appurtenances, 
complete in place

4 EA $ $

28
Electrical service panel, bare, less panelboards and other devices 
including related items and appurtenances, complete in place.

4 EA $ $

29
Panelboards, main service breaker, controllers, wireways, surge 
arrestors, and metering current transformer cabinet and 
appurtenances, complete in place for 4 each ESC's.

1 LS $ $

30
Transformer pad 10'x10'x1' (3.7 CY) w/ "Block Out" for conduit per 
utility company detail

4 EA $ $

1
Install Cable TV Pedestal, including related items and 
appurtenances, including related items and appurtenances, 
complete in place

8 EA $ $

2
2-2" Scheduled 40 PVC Conduits with pull strings for cable TV 
service line with natural backfill compacted to 98% ASTM D-698 
including related items and appurtenances, complete in place

2,575 LF $ $

3

2-4" Scheduled 40 PVC conduits with pull strings for telephone 
transmission line with natural backfill compacted to 98% ASTM D-
698, including related items and appurtenances, complete in 
place

1,391 LF $ $

4
1-2" Scheduled 40 PVC Conduits with pull strings for telephone 
service with natural backfill compacted to 98% ASTM D-698, 
including related items and appurtenances, complete in place

220 LF $ $

5
1-2" Scheduled 40 PVC Conduits with pull strings for cable 
service with natural backfill compacted to 98% ASTM D-698, 
including related items and appurtenances, complete in place

220 LF $ $

6
Install 16"x16" telephone pedestal, including related items and 
appurtenances, complete in place

6 EA $ $

TOTAL SECTION F - ELECTRICAL ITEMS $

G. Telephone & Cable TV items (Pedestals provided by Utility Owners.  Cables to be provided and installed by owners)
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

7
Asphalt pavement repair for telephone conduits including related 
items and appurtenances, complete in place

135 LF $ $

1
4" schedule 40 PVC Secondary Conduit with pull strings, including 
related items and appurtenances, complete in place (Note: 
Backfill included in Bid Item# H 3.)

1248 LF $ $

2
3-4" Schedule 40 PVC Conduits with pull strings for future with 
cement stabilized backfill, including related items and 
appurtenances, complete in place

1604 LF $ $

3

Primary Duct Bank (9-4" & 2-2" Schedule 40 PVC, conduits), with 
Carlon Snap-N-Stac combo spaces spread at manufacturers 
recommendation with cement stabilized backfill, including related 
items and appurtenances, complete in place

1841 LF $ $

4
30"x48" communications vault (Armor cast products company or 
approved equal) including related items and appurtenances, 
complete in place

6 EA $ $

5
2" Schedule 40 PVC Primary Conduit with pull strings and natural 
backfill compacted to 98% ASTM D-698, including related items 
and appurtenances, complete in place

339 LF $ $

6
Concrete Pavement Repair, including related items and 
appurtenances, complete in place

18 LF $ $

7
Asphalt Pavement Repair, including related items and 
appurtenances, complete in place

56 SY $ $

8
Transformer Pad including related items and appurtenances, 
complete in place

10 EA $ $

9
1-4" Schedule 40 PVC Conduit with pull strings for future traffic 
signals with cement stabilized backfill, including related items and 
appurtenances, complete in place

152 LF $ $

10
1-2" Schedule 40 PVC Conduit with pull strings for future traffic 
signals with cement stabilized backfill, including related items and 
appurtenances, complete in place

152 LF $ $

11
Adjust External conduit on building façade, including related items 
and appurteanances, complete in place

8 EA $ $

12
24" diameter steel casing (1/2") thickness installed by dry boring, 
including related items and appurtenances, complete in place

85 LF $ $

TOTAL SECTION G - TELEPHONE & CABLE TV ITEMS $
H. BTU Conduit & Foundation Related Items (BTU to provide and set transformers & switch gears; provide & install related 
wires)

TOTAL SECTION H - BTU CONDUIT & FOUNDATION RELATED ITEMS $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

1
12" SDR 26 PVC sanitary sewer line with cement stabilized sand 
backfill, complete and in place, all depths

863 EA $ $

2
8" SDR 26 PVC sanitary sewer line with cement stabilized sand 
backfill including related items and appurtenances, complete and 
in place

1882 EA $ $

3
6" SDR 26 PVC sanitary sewer line with cement stabilized sand 
backfill including related items and appurtenances, complete and 
in place

542 LF $ $

4
4" SDR 26 PVC sanitary sewer line for service with cement 
stabilized sand backfill including related items and appurtenances, 
complete and in place

372 LF $ $

5
Standard sanitary sewer manhole including base, sections, cone, 
rim, lid and related items and appurtenances, complete in place

10 EA $ $

6
Drop sanitary sewer manhole including base, sections, cone, rim, 
lid and related items and appurtenances, complete in place

3 EA $ $

7
Connect proposed sewer line to existing manhole w/ coring & 
sealing of wall penetration including related items & 
appurtenances, complete in place

3 EA $ $

8
Long Sewer Service including fittings, cleanout, with related items 
& appurtenances, complete in place

16 EA $ $

9
16" diameter steel casing (1/2" thickness) installed by dry boring 
including related items and appurtenances, complete in place

127 LF $ $

10
16" diameter steel casing (1/2" thickness) installed by open cut 
including related items and appurtenances, complete in place

40 LF $ $

11
Construct standard concrete manhole on existing sewer line 
including base, sections, cone, rim, lid, and related items & 
appurtenances, complete in place

1 EA $ $

12
Long Dual Sewer Service transfer including fittings, cleanout, with 
related items & appurtenances, complete in place

5 EA $ $

13
Disconnect & cap existing sanitary sewer line including related 
fittings, items and appurtenances, complete in place

6 EA $ $

I. SANITARY SEWER ITEMS

TOTAL SECTION I - SANITARY SEWER ITEMS $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

1
12" C-900 PVC waterline with fittings, cement stabilized backfill, 
including related items and appurtenances, complete and in place

1954 LF $ $

2
8" C-900 PVC waterline with fittings, cement stabilized backfill, 
including related items and appurtenances, complete and in place

541 LF $ $

3
6" C-900 PVC waterline with fittings, cement stabilized backfill, 
including related items and appurtenances, complete and in place

74 LF $ $

4
12" Gate valve and box including related fittings, items and 
appurtenances, complete in place

15 LF $ $

5
8" Gate Valve including related fittings, items and appurtenances, 
complete in place

11 EA $ $

6
6" Gate Valve including related fittings, items and appurtenances, 
complete in place

2 EA $ $

7

Interconnect proposed 12" C-900 PVC waterline to existing 30" 
concrete steel cylinder waterline with two Smith Blair Dressers 
(36" min.) including related fittings, items and appurtenances, 
complete in place

1 EA $ $

8
Interconnect proposed 8" C-900 PVC waterline to existing 8" 
waterline with fittings including related items and appurtenances, 
complete in place

1 EA $ $

9
Interconnect proposed 6" C-900 PVC waterline to existing 6" 
waterline with fittings including related items and appurtenances, 
complete in place

1 EA $ $

10
Temporary Pavement Repair including related fittings, items and 
appurtenances, complete in place

2243 LF $ $

11
2" Blow Off Valve in meter box including related fittings, items and 
appurtenances, complete in place

8 EA $ $

12
Disconnect & cap exist water line including related fittings, items 
and appurtenances, complete in place

1 EA $ $

13
Relocate existing water meter including related fittings, items and 
appurtenances, complete in place

8 EA $ $

J.  WATER SYSTEM ITEMS

Addendum #1 Proposal Page 18 of 26



 



BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

Addendum #1 
City of Bryan Job No. 700-DE-0719

Bid No. 09-159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

14
Short water service transfer including related fittings, items and 
appurtenances, complete in place

3 EA $ $

15
Short dual water service transfer including related fittings, items 
and appurtenances, complete in place

1 EA $ $

16
Long water service transfer including related fittings, items and 
appurtenances, complete in place

4 EA $ $

17
Standard fire hydrant assembly with valve, box, fittings and related 
items and appurtenances, complete in place

9 EA $ $

18
20" steel casing installed by open cut with spacers for waterline 
including related fittings, items, and appurtenances, complete in 
place

20 LF $ $

19
12"X2" tap for irrigation including related items and 
appurtenances, complete in place

1 EA $ $

20
Concrete pavement repair for water service line beyond limits of 
new paving including related items and appurtenances, complete 
in place

14 LF $ $

TOTAL (SECTIONS A-J)………………………………………$

TOTAL SECTION J - WATER SYSTEM ITEMS $
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

A. ITEMS TO BE DELETED FROM BASE BID

1
Handicap signs for project including bases, poles, brackets, signs, 
and related items & appurtenances, complete in place

1 EA $ $

2

American Elm (Dutch Elm Resistant Variety) 30 gallon/2" 
minimum with Single central leader including fertilization, 
planting/topsoil, mulch, related items & appurtenances, complete 
in place

1 EA $ $

3

4" Reinforced concrete sidewalk including curb including 
subgrade preparation and compaction to 98% standard proctor 
density @ optimum moisture content including related items and 
appurtenances, complete in place

115 SY $ $

4
Home run roses (Red) 3 gallon, including related items & 
appurtenances, complete in place

36 EA $ $

5
Bark Mulch for rose planting area, including related items & 
appurtenances, complete in place

164 SF $ $

6
Dowel on curb for median including related items and 
appurtenances, complete in place

62 LF $ $

7
Solid Yellow 4" Thermoplastic Striping for pavement markings  
including related items & appurtenances, complete in place

94 LF $ $

8
Asian Jasmine (4" pots) including fertilization, planting/topsoil, 
mulch, related items & appurtenances, complete in place

72 SF $ $

9
24" HDPE Storm sewer with DURASLOT surface/slotted drain w/ 
heel guard backfilled with full depth cement stabilized sand 
including related items & appurtenances, complete in place

16 LF $ $

B. ITEMS TO BE ADDED TO BASE BID

1
8" Reinforced concrete roadway paving including related items & 
appurtenances, complete in place 

159 SY $ $

2

8" lime stabilized base with minimum of 6% lime by weight 
compacted to an apparent dry density of 98% standard proctor 
density @ optimum moisture content including related items and 
appurtenances, complete in place

200 SY $ $

3
Lime for sub-grade stabilization including related items and 
appurtenances, complete in place

4 TONS $ $

4
One way only sign and post including related items and 
appurtenances, complete in place

4 EA $ $

5
Dashed 4" thermoplastic single striping (white) including related 
items and appurtenances, complete in place

88 LF $ $

ALTERNATE BID 1 - ROUNDABOUT AT MAIN/22ND STREET

TOTAL SECTION A - ITEMS TO BE DELETED FROM BASE BID………………………..…………………..$
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

6
Solid 4" thermoplastic striping (white) including related items and 
appurtenances, complete in place

146 LF $ $

7
Grandma's roses (yellow) 3 gallon, including related items & 
appurtenances, complete in place

12 LF $ $

8
Lay down curb including related items and appurtenances, 
complete in place

126 LF $ $

9
8" C-900 PVC waterline with fittings, cement stabilized backfill, 
including related items and appurtenances, complete and in place

22 LF $ $

10
18" HDPE Storm sewer with DURASLOT surface/slotted drain w/ 
heel guard backfilled with full depth cement stabilized sand 
including related items & appurtenances, complete in place

44 LF $ $

11
2" Schedule 40 PVC Waterline including related items and 
appurtenances, complete in place

12 LF $ $

12
2" Gate valve and box including related fittings, items and 
appurtenances, complete in place

1 EA $ $

13
1 1/2" irrigation meter including related items and appurtenances, 
complete in place

1 EA $ $

14
Brick pavers (double soldier and herringbone patterns) including 
subgrade preparation, sand, leveling, & compaction including 
related items & appurtenances, complete in place

54 SY $ $

$TOTAL AMOUNT OF ALTERNATE BID 1……………………………………………

TOTAL SECTION B - ITEMS TO BE ADDED TO BASE BID………………………………….$
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase III

City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

A. ITEMS TO BE ADDED TO BASE BID

Add 81 new festival receptacles (one additional  
festival receptacle per pole); installation per, 
mounted and wired including box mountings, 
conduit, wiring, and receptacles including 
related items and appurtenances, complete in 
place. New wiring to be added to current festival 
receptacle wiring as second hot wire of lengths 
and size as follows:

1 LS $ $

8 AWG cable 1,066 LF $ $

6 AWG cable 4,010 LF $ $

4 AWG cable 14,336 LF $ $

3 AWG cable 9,121 LF $ $

2 AWG cable 4,880 LF $ $

1 AWG cable 3,252 LF $ $

1/0 AWG cable 3,945 LF $ $

2

Add 22.3 more cubic feet of concrete to the 
electrical service panel foundations, poured in 
place including related items and 
appurtenances, complete in place.

4 EA $ $

3
Enlarge electrical service cabinet width by three 
feet to take into account the new panelboards.

4 EA $ $

ESC3 main circuit breaker from 1200A to 1600A 1 LS $ $

ESC4 main circuit breaker from 1400A to 1600A 1 LS $ $

ESC2: F2A from 1200AF/1000AT to 
800AF/800AT

1 LS $ $

ESC2: F2B from 1200AF/1000AT to 
1600AF/1600AT

1 LS $ $

ESC4: F4A from 400AF/400AT to 600AF/600AT 1 LS $ $

TOTAL SECTION A - ITEMS TO BE ADDED TO BASE BID……………………………………………..$

ALTERNATE BID 2 - ELECTRICAL

1

4

Change electrical service cabinets as follows:
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Bid Schedule for Downtown Rehabilitation - Phase III

City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL

A. ITEMS TO BE ADDED TO BASE BID

1

Add new neutral wiring to Phase I event 
receptacles. Install neutrals for four event 
receptacles between 26th and 28th streets, two 
event receptacles between 26th and William J. 
Bryan, and two event receptacles between 
William J. Bryan and 24th street.

1 LS $ $

TOTAL SECTION A - ITEMS TO BE ADDED TO BASE BID……………………………………………..$

ALTERNATE BID 3 - ELECTRICAL
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C. Provide a general description of the conduct resulting in the conviction of a felony.

Signature of Company Official:

D. Describe the role that the person(s) convicted of a felony will play in the performance of the contract.

Signature of Company Official:

FELONY CONVICTION NOTIFICATION

I, the undersigned agent for the firm named below, certify that the information concerning notification of felony convictions has been 
reviewed by me and the following information furnished is true to the best of my knowledge.

Vendor's Name:

B. My firm has employee(s) or is owned or operated by the following individual(s) who has/have been convicted of a felony:

Signature of Company Official:

Signature of Company Official:

Authorized Company Official's Name (Printed)

A. My firm is not owned or operated by anyone who has been convicted of a felony nor does it have any employees who have been 
convicted of a felony:

Any person and/or business entity that enters into a contract with the City of Bryan must give advance notice to the City if any 
employee or an owner or operator of the business entity has been convicted of a felony.  The notice must include a general description 
of the conduct resulting in the conviction of a felony.  The notice must also describe the role that the employee, owner, or operator will 
perform in executing the contract.  The City may require substitution of employees in the performance of the contract.

The City may terminate a contract with a person or business entity if the City determines that the person or business entity failed to give 
notice as required by this clause, misrepresented the conduct resulting in the conviction, or failed to substitute personnel at City’s 
request.
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Signed By: Title:

Phone No.: Fax No.:

E-mail:

City State Zip

Order Address:

City State Zip

Remit Address:

City State Zip

Federal Tax ID No.:

Date:

P.O. Box or Street

P.O. Box or Street

P.O. Box or Street

CERTIFICATION OF BID

CERTIFICATION and AUTHORIZATION:
RFB #09-159

Typed Name: Company Name:

Bid Address:

The undersigned certifies that he has fully read and understands this "Request for Bid" and has full knowledge of the 
scope, quantity, and quality of the services and materials to be furnished and intends to adhere to the provisions 
described herein. The undersigned also affirms that they are duly authorized to submit this Bid, that this Bid has not been 
prepared in collusion with any other Vendor, and that the contents of this Bid have not been communicated to any other 
Vendor prior to the official opening of this Bid.  Additionally, the undersigned affirms that the firm is willing to sign the 
enclosed Exhibit A, Standard Form of Contract, if awarded the bid.
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Initial  

Initial  

Initial  

Respectfully Submitted,

Note:

(Signature)

(Address)

(City, State, Zip)

Acknowledgement for Receipt of Addendums:

Addendum Number

Addendum Number

Addendum Number

The undersigned hereby declares that he has visited the sites and has carefully examined the plans, specifications and 
contract documents relating to the work covered by his bid or bids, that he agrees to do the work, and that no 
representations made by the City are in any sense a warranty, but are mere estimates for the guidance of the Contractor.

Upon receipt of notice of intent to award the bid, Contractor will execute a formal contract within five (5) business days, 
and will deliver a Surety Bond in the amount of 100% of the total bid price for the faithful performance of this contract.  
The bid security attached, without endorsement, in the sum of  ($_____________________________) Dollars, is to 
become the property of the City of Bryan in the event the contract and bond are not executed within the time above set 
forth, as administrative costs for the delay and additional work caused thereby.

TIME OF COMPLETION :  The undersigned agrees to complete the work within     Two Hundred Seventy Five 
(275)  working days from the date designated by the Notice to Proceed.

The undersigned further declares that he will provide all necessary tools, and apparatus, do all the work, and furnish all 
materials, and do everything required to carry out the above mentioned work covered by this proposal, in strict 
accordance with the contract documents, and the requirements pertaining thereto, for the sum or sums above set forth.  
Additionally, the undersigned affirms that the firm is willing to sign the City’s Standard Form of Contract as reflected in 
the specifications, if awarded the contract. 

Do not detach bid from other
papers. Fill in with ink and submit
complete with attached papers.
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SP 1.  CITY PROJECT MANAGER: 
 

Joe Seago, Jr, P.E.  
P.O. Box 1000 

Bryan, TX 77805 
979-209-5030 

 
SP 2.  CONTINGENCY: 

 
The amount specified as “Contingency” shall be used for authorized changes required to complete the original scope of work.  
Changes shall be authorized in writing by the City prior to work being performed. 
 
SP 3.  DESIGN ENGINEER: 
 
The design engineer for this project is Vickie Skach-Podsim, E.I.T..  The address of that firm is 3600 State Hwy 6 South, Suite 102, 
College Station, Texas 77845.  The phone number is 936-696-6767.  The project manager is John Rusk, P.E.. 
 
 
SP 4.  MOBILIZATION AND PROJECT OVERHEAD: 
 
The bid item “Mobilization and Project Overhead” shall include and not be limited to the following: cost to mobilize and demobilize 
equipment to the project site, sediment control, construction staking, the cost of bonds and insurance, and all other incidental costs 
associated with the project. Payment will be made on the following schedule: 25% - first month of work, 50% - upon 50% of project 
completion, 25% - upon final acceptance. 
 
SP 5.  DIGITAL PHOTO DOCUMENTATION OF PROJECT: 
 
Contractor shall take digital photos of the work on a daily basis throughout the entire duration of the project.  Hard copy digital photo 
images shall be printed in color on a daily basis and stored with “As Built” drawings in a catalog that is kept orderly, labeled, and 
indexed using dates and locations (i.e. stations).  Contractor shall also record two (2) complete sets of all digital photos taken during a 
week onto separate compact diskettes (CD).  At the end of each week, one CD will be given to the Owner’s representative 
immediately after it is recorded and one CD will be retained in a protective case with the “As-Built” Drawings.  The complete set of 
compact diskettes retained with the “As-Built” Drawings and the hard copy catalog will be given to the Owner at the end of the 
project such that the Owner will end up with two (2) complete sets of digital photos on CDs and a catalog of hard copies.  Contractor 
shall take a sufficient number of digital photos to adequately document the work and shall work closely with Owner’s representative 
to determine the number and location of digital photos to be taken each day.  Digital photos should generally include such items as 
fittings, major crossings of other utilities or petroleum pipelines, any unmapped utilities or pipelines, and items that may be the subject 
of future controversy, or any items related to extra work claims.  No additional compensation will be provided for digital photo 
documentation.  Include all costs in related items of work. 
 
SP 6. GENERAL: 
 
The Bidders are expected to familiarize themselves thoroughly with the requirements contained in the General Specifications, Special 
Provisions, Project Data, Technical Specifications, Texas Department of Transportation (TxDOT) 1993 Standard Specifications, and 
the current TxDOT Material Specifications. The provisions contained herein shall govern in case of conflict with any item in the 
General Specifications.  All references to the American Standard of Testing Materials (ASTM) and other organizations shall be 
interpreted to mean the latest published edition as of the date proposals are opened for this project, unless specifically referenced by 
date or version. 
 
Two trench failure accidents in the last 5 years or one death caused by a trench failure accident in the last 5 years will constitute 
grounds for disqualification of a bidder.  This is not automatic however.  The City will review corrective action taken and preventative 
measures employed by firms that exceed the foregoing criteria. 
 
The Bidder will accomplish the entire contract with his own forces unless City of Bryan is notified, prior to bid opening, and has 
approved any planned work by authorized subcontractors.  Bidders shall identify the names of subcontractors they intend to employ 
and the approximate percent work to be performed by each subcontractor.  This information shall be furnished with bids.  Any 
inquiries concerning this project prior to Bid Opening shall be directed to: City of Bryan Purchasing Agent 

1309 E. Martin Luther King St. 
Bryan, TX 77803 

         979-209-5507 



SP 7.  TRENCH STABILIZATION/DEWATERING: 
 
Trench stabilization and dewatering (if needed) is the responsibility of the contractor.  Additional payment will not be made for these 
items.  Costs for these items are to be included in related items for trenching. 
 
SP 8.  WORK PLAN (CONSTRUCTION SCHEDULE): 
 
The Contractor shall be required to attend construction progress meetings as scheduled by the City Project Manager throughout the 
construction of this project.  The City Project Manager may require such meetings as often as necessary to facilitate communication 
and coordination between the City and the Contractor. 
 
Before beginning construction, the Contractor shall submit to the City and Consulting Engineer a detailed construction and sequence 
schedule for review.  The work plan (construction schedule) shall be kept updated and detailed enough that the City Engineer can 
determine potential effects on traffic and construction signing. 
 
Construction phasing is included in the construction plans.  The phasing outlined is to be followed to enable existing businesses to 
remain functional throughout the project.  Deviations from the sequence may be allowed depending on circumstances.  Contractor is 
to discuss any construction sequence deviation with the City Engineer’s office. 
 
SP 9.  PIPE AND CONDUIT BACKFILL 
 
All trenches with widths wider than 12” and with diameters 4” or greater are to be backfilled with full depth cement stabilized sand.  
Backfill is to be placed in 6” lifts. 

 
SP 10.  RESIDENTIAL & BUSINESS ACCESS AND NOTIFICATION: 
 
The work shall be conducted as to cause no greater obstruction to the public or residences than is considered necessary by the City. 
The Contractor throughout construction shall maintain access to private drives and active/front doorways of businesses and residences.  
Access from alley doorways or others not used is not to be considered “access.”  
Work on the west side of Main Street, between 24th and 22nd Streets is to have a temporary covered walkway provided. A detail for 
this structure is provided. Four (4) locations to access this walkway from the east side of Main Street is to be provided. This access is 
to be made from asphalt millings and is to be 5’ wide, & be 2” thick (compacted).  
 
Prior to beginning construction on any street, the Contractor shall notify the residents and business owners at least 2 working days in 
advance.  Notification shall be written and hand delivered to each residence.  Notices are not to be placed in mailboxes.  All written 
notices shall be approved by the City prior to distribution.  Residents shall be similarly notified when access to their drives will be 
blocked.  The Contractor shall accommodate special needs that residents may have such as access for handicap, etc. 
 
SP 11.  SUBMITTALS: 
 
The contractor shall submit to the City Consulting Engineers for review, and approval, the following items prior to the work order 
being issued: 
 
 1.  Work Plan (Construction Sequence Schedule) 

2. Material Storage Location 
3. Type of Equipment to be Used 
4. Subcontractors to be used if applicable 
5. Existing Sanitary Sewer & Existing Water System Abandonment Plans and other pertinent information for completion of 

work. 
6. Pipe material product specifications (water, sanitary sewer, storm sewer, irrigation) 
7. Manhole material product specifications 
8. Cement stabilized sand mix design showing conformation of properties required by the Specifications.   
9. Concrete and flowable fill mix design showing conformation of properties required by the Specifications. 
10. Test reports showing conformance of specified properties of crushed limestone flexible base and subgrade materials for 

applicable items. 
11. Detailed traffic control plan for each street to include proposed flow of traffic, and other traffic safety control devices 

including any phased construction. 
12. Form to be used for resident notification of construction 
13. Trench Safety Plan prepared by Licensed Professional Engineer within the State of Texas and Trench Box Certifications 
14. Inlet & Junction Box product specifications 



15. Irrigation System products specifications (valves, meter, backflow, pressure reducing valves) 
16. Brick pavers, CMU split face concrete block product specifications. 
17. Color samples for brick pavers, CMU block, paver, concrete (as applicable). 
18. Street lights 
 

Deliver submittals to the City Engineer’s office to the attention of Joe Seago, P.E.  Transmit each item by document with format 
acceptable to the City, which identifies the following:  Project Name and Project Job No.; Contractor; Subcontractor; Supplier; 
Pertinent Drawing Sheet and detail number; and Specification section as appropriate. 
 
Identify deviations from Contract Documents.  Provide space for Consulting and City Engineer review stamps. 
 
Submit drawings, data and samples to the City at least 14 working days prior to date the Contractor needs the reviewed submittals 
returned.  Contractor shall submit the number of copies of product data and samples, which the Contractor and his subcontractor need 
for their use plus two (2) additional sets for the City Engineer and one (1) additional set for the Consulting Engineer.  Contractor shall 
revise and resubmit as required, identifying changes made since previous submittal. 
 
SP 12.  TEMPORARY FACILITIES AND CONTROLS: 
 
Contractor shall maintain temporary facilities and the necessary controls for the project including utilities, telephone, sanitary 
facilities, storage sheds and building, safety requirements, first aid equipment, fire protection, security measures, protection of the 
Work and property, access roads and parking, environmental controls, disposal of trash, debris, and excavated material, pest and 
rodent control, water runoff and erosion control.  Confine temporary facilities to areas approved by the City Engineer and as required 
by law, ordinances and regulations.  No payment shall be made for temporary facilities and controls required under this section. 
 
Contractor, if needed, shall make arrangements with utility service companies for temporary water, electricity, telephone, gas and 
other services as required to complete construction.  Contractor shall be responsible for all utility service costs until the Work is 
complete.  Know utility service lines are shown on the Drawings.  Anticipate that other such service lines may exist and repair them if 
damaged due to any construction activity.  No separate payment shall be made for repair work.  Conform to specified fire protection 
and prevention requirements established by Federal, State, or local governmental agencies and as provided in the Contractor’s Safety 
Program. If existing fencing or barriers are breached or removed for purposes of construction, provide and maintain temporary 
security fencing equal to existing. 
 
Bypassing of sanitary waste to storm drainage facilities is not allowed. 
 
Explore ahead of trenching and excavation work and uncover obstructing underground structures and utility services sufficiently to 
determine their location, to prevent damage to them and to prevent interruption of utility services.  Restore to original condition 
damages to underground structures/utilities at no additional cost to the City if deemed necessary by the City Engineer.  Unknown 
items may exist which may need to be removed and disposed of. 
 
Necessary changes in location of the Work may be made to the City Engineer to avoid unanticipated underground structures. 
 
Designate temporary parking areas to accommodate construction personnel.  When site space is not adequate, provide additional off-
site parking.  Locate as approved by the City. The City recognizes that the site is within existing paved roadways that construction of 
projects should have minimum impact to the surrounding environment.  The Contractor shall adopt construction procedures that do 
not cause damage to existing buildings, air or stream pollution. 
 
Take special measures to prevent harmful substances from entering public waters.  Prevent disposal of wastes, effluents, chemicals, or 
other such substances adjacent to streams, or in sanitary or storm sewers. 
 
Provide vehicles, equipment, and construction activities that minimize noise to the greatest degree practicable.  Noise levels shall 
conform to the latest OSHA standards and City Ordinances and in no case will noise levels be permitted which interfere with the 
Work of the City or create a nuisance in the surrounding commercial areas.   
 
Temporary pumping of wastewater from manhole to gravity sewer line may be required.  Residents may not be without sewer service 
for more than 4 hours.  Contractor is responsible for equipment and labor for these items.  No additional payment will be made. 
 
SP 13.  TRAFFIC CONTROL: 
 
Contractor shall execute a City Engineer Approved traffic control plan, provided within the construction plans, responsive to the 
Texas Manual on Uniform Traffic Control Devices (TMUTCD).  All plans shall be executed to provide for the safe and efficient 
movement of traffic through the work zone.  The Contractor is solely responsible for traffic control execution and shall install signs, 



barricades, and markings where required.  At all times maintain a 10 foot wide all weather lane adjacent to work areas for use of 
emergency vehicles.   
Contractor shall maintain local driveway access to residential and commercial properties adjacent to work areas.  Contractor should 
backfill trench as quickly as possible and follow all bedding and backfill requirements. 
 
Keep all streets entering and leaving the job free of excavated material. 
 
Whenever necessary, bridge of trenches and excavations to permit an unobstructed flow of traffic. The contract period with cover 
approximately 13 months.  Thirteen (13) separate payments shall be made for work related to traffic control.  Include all associated 
costs in the designated bid item.  In the event the contractor completes the project early, the final payment will include the full 
payment of the bid item.  If contract period is exceeded, additional payment will not be made unless approved by City engineer’s 
office. 
 
SP 14.  STORMWATER POLLUTION PREVENTION: 
 
The Contractor shall be responsible for implementation, maintenance, and inspection of storm water pollution prevention control 
measures including, but not limited to, erosion and sediment controls, storm water management plans, waste collection and disposal, 
off-site vehicle tracking, and other practices.  Contractor’s construction operations shall be in accordance with the terms and 
conditions of the National Pollutant Discharge Elimination System (NPDES) Permit, as stated in the Federal Register Vol. 57 No. 175, 
issued by the Environmental Protection Agency on September 9, 1992. 
 
Steps shall be taken to prevent sediment from leaving construction site.  Sand bags shall be used in locations downstream of 
construction areas and in front of all drainage structures to collect sediments from stormwater runoff.  Silt fencing shall be maintained 
(as applicable) during all phases of construction until vegetative or pavement ground cover is re-established.  The Contractor, when 
working within the roadway, should provide material on roadway for placement of excavated material.  Materials include plywood, 
fabric, etc.  Coordinate material to be used with City Engineer. 
 
No separate payment shall be made for work related to stormwater pollution prevention.  Include costs in related work. 
 
SP 15.  STREET, DRIVEWAY AND SIDEWALK CROSSINGS, ETC.: 
 
All locations where a proposed utility line crosses or is laid within a street, driveway, parking area, sidewalk or similar paved area, 
shall be open cut unless otherwise noted on the Drawings.  All streets, driveways, and sidewalks shall be restored according to 
proposed grades. 
 
Streets shall remain open to traffic and left in passable condition at the end of each day unless noted or approval is granted by the City.  
Access to driveways is to be maintained for residents. 
 
Separate payment shall be made for work related for street pavement reconstruction.  Refer to bid schedule for related bid items. 
 
SP 16.  ABANDONMENT OF EXISTING UTILITIES: 
 
All existing sanitary sewer and waterlines shall remain in service until the proposed sanitary sewer and water lines have been 
constructed and the applicable services have been transferred. 
 
Existing sanitary sewer and waterlines are to be abandoned.  Abandonment consists of demolition and removal of any portion of 
manholes and valves existing within four feet of the surface, and the abandonment in place of sewer lines and manholes as specified in 
this Section.  All waterlines to be abandoned are to be capped.  There are not to be any abandoned waterlines left open-ended which 
will allow material to enter. 
 
Existing overhead electrical lines are to be left in place and in operation until new underground services are installed and services 
transferred.  Bryan Texas Utilities (BTU) will transfer the services to the new underground line.  The contractor is to remove & 
dispose of the existing lines and poles as directed by BTU personnel. 
 
BTU will provide and install all transformers, switch gears and wire for the primary and secondary lines.  The Contractor is 
responsible for providing and installing the electrical items related to the street lights and event power.  BTU is to be notified 75 days 
in advance of the electrical conduits and transformer/switch gear pads being completed so the appropriate materials can be ordered. 
SP 17.  PROJECT RECORD DOCUMENTS: 
 
Record information concurrently with construction progress.  Do not conceal any work until required information is recorded. 
Legibly mark each item to record all actual construction, or “record” conditions on the contract  



 
Drawings and shop drawings, including: 
 
1.  Measured horizontal locations and elevations of underground utilities and appurtenances. Reference to permanent surface 

improvements. 
2.   Elevations of underground utilities referenced to bench mark utilized for project. 
3.   Field changes of dimension and detail. 
4.   Changes made by modifications. 
5.   Details not on original contract drawings. 
6.   References to related shop drawings and Modifications. 
7.   Locations of all services (where they connect to new main) are to be clearly marked on   “Record Drawings”  by station 
number. 
8. Flow lines of all sanitary and storm sewer pipes are to be documented by a Registered Professional Land Surveyor. 
 
At contract closeout, deliver Record Documents to City Engineer. 
 
SP 18.  RESTORATION OF SITE IMPROVEMENTS: 
 
Contractor shall be responsible for the restoration of the Work site in public rights-of-way and easements and adjacent public or 
private property affected by construction operations, including but not limited to pavement, curb, gutter, esplanades, sidewalks, 
driveways, fences, lawns and landscaping.  Separate payment shall be made for restoration of site improvements as noted in Bid 
Schedule.  All related work, not listed in Bid Schedule is considered incidental.  Restoration is to be complete as satisfactory to the 
City Engineer.  Extra care shall be taken in planting trees, shrubbery and plants, as applicable.  New trees, shrubs, flowers, etc. are to 
be delivered to site and planted within 48 hours of arrival. 
 
Document conditions on and adjacent to the construction, if applicable, site with construction photographs. Remove the minimum 
pavement as required to perform the Work.  Remove concrete and asphaltic concrete material using sawed joints. 
 
Remove or relocate existing fencing, if required, for construction operations.  Maintain the integrity of the private property owner’s 
fencing if needed for protection of children, pets or property.  Notify the property owner three full working days in advance before 
removing fencing and coordinate security needs.  Clean up construction debris.  Restore vegetated areas disturbed or damaged by 
construction with items depicted on Streetscape plans.  Restore all areas as called for in construction plans. 
 
Replace fencing, if applicable, removed or damaged, including, but not limited to, posts, caps, concrete footings, concrete curb under 
fence, wire mesh, wood panels, top and bottom railing.  Reconstruct any portion of the fence disturbed by construction which is not 
equal to or better than that which existed prior to construction operations as evidenced by preconstruction photographs or videos.  
Remove and dispose of damaged substandard material.  Remove debris and trash which is the result of the Contractor’s operation to 
maintain a clean and orderly site. 
 
SP 19.  TELEPHONE/FIBER OPTIC: 
 
Underground FIBER OPTIC CABLE exists in the area.  Take extreme caution to prevent damage to existing facilities. Contact fiber 
optic cable owners at least 2 full working days prior to start of construction. 
 
SP 20. CONTENT OF PROJECT: 

Contractor is to furnish project complete as required in the specifications, Drawings and Contract Documents as related to items 
within the bid schedule.  Items not specifically covered in these documents which comprise a part of the project shall be considered 
incidental to the project.  Contractor is to consider all incidental work necessary for a satisfactory and completed project and is to 
include any related costs in the original prices bid. 

SP 21. FIELD STAKING: 

Contractor is responsible for staking and layout of all construction items.  Cut/Fill sheets are to be prepared by a Registered Public 
Land Surveyor for water, sanitary sewer, storm sewer, back of curb, & centerline and submitted 2 days prior to construction. These cut 
sheets are to be stamped by the R.P.L.S. With sealed cut sheets, a copy of the surveyor’s field book is to be included to document 
control points used, bench marks and elevations of hubs set.  

 
 
 
 



SP 22. LOCATION AND REPAIR OF EXISTING UTIILITES: 
 
Efforts have been made to show the location of underground utilities and services within the project site.  Unknown utilities may exist 
and it is the responsibility of the Contractor to verify the location of all utilities, service lines and tie-in points before proceeding with 
the work.  A separate pay items is provided for field locating all existing utilities and services for the construction of the proposed 
improvements.  If a utility or service line is broken during the course of construction, it shall be the Contract’s responsibility to repair 
such breaks at no cost to the utility Owner.  For field locations, if the existing pavement is removed, it is to be restored w/natural 
backfill, compacted to 95% Density (D-968), 4” of crushed limestone base, MC-30 prime coat and 1 ½” of HMAC Hot Mix.  Cost of 
pavement restoration is to be included in bid item for field locates.  

All existing utilities are to be located prior to beginning construction. Elevations of existing utilities are to be reported to Inspector and 
Design Engineer to verify any possible conflicts.  

 
SP23. DURASLOT DRAINAGE SYSTEM 
 
DURASLOT Surface Drains shall be manufactured from corrugated polyethylene pipe with a smooth interior wall, pipe and fittings 
conforming to AASHTO M252 and/or M294.  A grate frame, that forms a slot, shall be mounted in the pipe so as to provide a linear 
inlet into the top of the pipe to collect surface runoff.  The slot shall be manufactured from .063 tempered commercial aluminum and 
shall have two parallel plates separated by vertical spacers spanning the slot on 6" centers.  The grating within the slot opening shall 
be ½ - #13 galvanized steel (heel guard).  The slot shall be coated with a primer to protect the aluminum when installed in concrete.  
The flange at the bottom of the slot shall be riveted to the pipe with a minimum of two rivets per linear foot.  The pipe shall have a 
section removed to accept the slot so as to maintain the original diameter, providing ease in transition to conventional systems.  
 
The contractor is to replace all damaged pedestrian grates after substantial construction completion but prior to construction closeout. 
 
SP24. CONDUIT ADJUSTMENTS 
 
Throughout project area, adjustments to existing conduits on walls of buildings are required.  Contract is to make necessary 
adjustments at building.  A pay item is provided for these adjustments.  For payment, six (6) equal payments will be made for the pay 
item.  Judgment on the amount completed will be verified by Owner. 
 
SP25. DAMAGE TO EXISTING BUILDINGS 
 
Contractor is to repair damages to existing buildings caused by construction operations including chipped paint, broke glass, brick, 
and related items.  It is strongly suggested that contractor document the existing conditions w/photographs prior to construction.  
Additional payment will not be made for repairs to existing buildings due to construction operations. 
 
SP26. TRAFFIC CONTROL & BUILDING ACCESS PAYMENT 
 
Traffic Control and Building Access will be paid out each in 12 equal payments.  If project time exceeds the allotted time, additional 
compensation will only be considered if delay is not caused by Contractor. City Engineer’s office will determine if additional 
compensation is justified. 
 
SP27. WATER & SANITARY SEWER 
 
Contractor is to verify all buildings have water and sanitary sewer service after new water and sanitary sewer lines are installed and 
successfully tested.  Verification should be performed by door to door survey.  Contractor is to disconnect and cap all waterlines not in 
service in the project area.  All existing sanitary sewer lines that are replaced are to be grout filled or removed as noted. 
 
SP28. CONTINGENCY 
 
The amount specified as “Contingency” in the Bid Proposal shall be used for any authorized changes.  Changes shall be authorized in 
writing by the City Engineer prior to work being performed. 
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ATTENTION 
 
 
The project you are bidding to work on is funded partially, or in full, by federal funds.  This 
means that the work is subject to the Davis-Bacon Act, Copeland Act, Contract Work Hours 
Safety Standards Act, and the Fair Labor Standards Act. 
 

• The Davis-Bacon Act requires that you pay your employees the minimum wages listed on 
the attached wage decision(s).  If you have an employee who does not appear to fit any of 
the classifications listed please notify us so we can help you decide which wages you 
must pay.  The payment of wages must be verified by the submittal of weekly payrolls to 
the City.  If you are the owner of the company, you do not have to pay yourself any 
specific wages but you must list the hours that you worked on the job on the payroll form. 

 
The payrolls that you will submit are legal documents so they must be taken very seriously.  We 
want you to know that we at the City of Bryan will be very happy to answer any questions you 
may have.  If any error is made that accidentally results in the underpayment of an employee, we 
will gladly show you how to make a correction. 
 

• The Copeland Act prohibits kickbacks being paid by the employee to the employer and 
sets the requirement of the submission of the payrolls on a weekly basis. 

 
• The Contract Work Hours Safety Standards Act sets a standard work week of 40 hours, 

with time and a half the basic rate of pay for all work in excess of the forty hour week.  
Failure to pay overtime can result in the assessment of liquidated damages in the amount 
of $10.00 per day per violation. 

 
• The Fair Labor Standards Act sets out the requirements for payment of minimum wages, 

maximum hours, overtime pay, and child labor standards and prohibits wage 
discrimination on the basis of sex. 

 
• In addition to complying with all labor standards and prevailing wage requirements, 

contractors and subcontractors are required to comply with equal employment opportunity 
regulations, provide proof of compliance with Texas Worker's Compensation 
requirements, and comply with trade agreement certifications.  In instances where a total 
project's cost equals or exceeds $200,000, the prime contractor and any subcontractors 
with contracts in excess of $100,000 will be required to comply with Section 3 
provisions.  Section 3 requires submission of an affirmative action plan; that affected 
contractors make a good faith effort to hire target area residents, award contracts to 
target area business concerns, and provide documentation of those efforts and the results 
of those actions. 

 
In order for your bid to be considered for this project, the following forms must be completed and 
submitted as part of your bid package: 
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1. Contractor's Certification Concerning Labor Standards & Prevailing Wage Rate 

Requirements. 
2. Examination of Wage Decision. Completed wage survey for any additional or disputed 

wage classifications. 
3. Certification of Contractor Regarding Equal Employment Opportunity 
4. Trade Agreement Certification, and 
5.   List of Subcontractors proposed for the project. 

 
If you are awarded the bid for this project, it will be your responsibility as prime contractor to 
have all subcontractors on the project complete forms 1-5 and submit them to you for forwarding 
to our office.   
 
If your bid for this project will exceed $200,000 the following completed documents are also 
required to be in your bid package: 
 

6. Certification of Contractor Regarding Section 3 
7. Contractor Section 3 Plan Form including a Proposed Subcontractor Breakdown (Table 

A) and an estimated project Workforce Breakdown (Table B). 
 
If the total project cost is over $200,000 and a subcontractor's contract is for $100,000 or more, 
that subcontractor will also have to complete forms 6 and 7 and submit them to our office.  
Packets of subcontractor forms will be provided to you by our office should you be awarded the 
bid. 
 
If you have never worked on a federally funded project these requirements may seem onerous, 
however they really are not.  If you are awarded the bid for this job, we will have a pre-
construction conference with you to again go over these requirements and answer any questions 
you might have. 
 
If you have any questions please call Susan Monnat, City of Bryan at (979) 209-5030. 
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REMOVE THIS SHEET AND INSERT WAGE DECISION(S) HERE (WAGE 
DECISIONS MUST BE PROVIDED TO CONTRACTORS & SUBCONTRACTORS) 
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CONTRACTOR'S/SUBCONTRACTOR'S CERTIFICATION 
CONCERNING LABOR STANDARDS & PREVAILING WAGE REQUIREMENTS 

 
 
TO:  CITY OF BRYAN ENGINEERING DEPARTMENT     DATE:_________________________ 
 
PROJECT NAME:   
 
 
 
1. The undersigned, having prepared a bid for the above referenced project, and in anticipation of being awarded the bid for said 

construction/rehabilitation project, acknowledge that: 
 

(a)  The Federal Labor Standards provisions and the wage decision were included in the aforesaid bid document; 
 

(b) Correction of any infractions of the aforesaid conditions, including infractions by any of his subcontractors and any lower 
tier subcontractors, is his responsibility; 

 
2. He certifies that: 
 

(a)  Neither he nor any firm, partnership or association in which he has substantial interest is designated as an ineligible 
contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of the Regulations of the Secretary of 
Labor, Part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended (40 U.S.C. 276a-2(a)). 

 
(b)  No part of the aforementioned bid document will be subcontracted to any subcontractor if such subcontractor or any 
firm, corporation, partnership or association in which such subcontractor has a substantial interest is designated as an 
ineligible contractor pursuant to any of the aforementioned regulatory or statutory provisions. 

 
3. He agrees to obtain and forward to the City of Bryan Engineering Department within ten days after the execution of any subcontract, including 

those executed by his subcontractors and any lower tier subcontractors, a Subcontractor's Certification Concerning Labor Standards and 
Prevailing Wage Requirements executed by the subcontractors. 

 
4. He certifies that: 

 
(a) The legal name and the business address of the undersigned are: 
 
 
 

 

 
(b)  The undersigned is: 

 
(1) A Single Proprietorship 
 
 

 
(3)  A Corporation Organized in the State of: 

 
(2)  A Partnership 
 
 

 
(4)  Other Organization (Describe) 

 
Federal Tax ID Number of this firm is: 
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(c)  The name, title, address, social security number and race of the owner, partners or officers of the undersigned are: 

 
NAME 

 
TITLE 

 
ADDRESS 

 
SOCIAL SECURITY 

NUMBER 

 
RACE 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 
(d)  The names and addresses of all other persons, both natural and corporate, having a substantial interest in the undersigned, and 
the nature of the interest are (If none, so state): 

 
NAME 

 
ADDRESS 

 
NATURE OF INTEREST 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

 
(e)  The names, addresses and trade classifications of all other building construction contractors in which the undersigned has a 
substantial interest are (If none, so state):  

 
NAME 

 
ADDRESS 

 
TRADE CLASSIFICATION 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
___________________________________________________  ________________________________ 
Signature       Date 
 
___________________________________________________ 
Name (Type or Print) 
 
___________________________________________________ 
Title 
 

 
FOR OFFICE USE ONLY: 
Contractor checked for debarment:  Date______________  By:  _________________________________________ 
Result:____  Eligible  ____ Debared 
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EXAMINATION OF WAGE DECISION 
 
I, _____________________________________, have reviewed the laborer and mechanics 
classifications listed in the wage decision number TX20080041 for the Bryan Ave. and Beck St. 
Rehabilitation project. 
 
Please check one of the following: 
 
____   I have found this wage decision to be complete and contain all appropriate laborer and   
mechanic classifications needed for the job. 
 
____ I have identified additional laborer and mechanics classifications which need to be 
included.  I have listed these classifications below. 
 
____ I wish to challenge the prevailing wage rate for the position(s) I have listed below.  Please 
note - challenges of the prevailing wage rates are rarely successful.  Contractors are required to 
comply with the prevailing rate until the Department of Labor responds to the request.  
 
Note:   If additional labor classifications have been identified and/or a challenge has been made 
regarding the prevailing wage rate for a specific classification, the contractor/subcontractor 
making the request is responsible for identifying a minimum of three (3) area providers of the 
specific skill, contacting them, and completing the wage survey form which follows. The 
following information is needed from each contact:  company name, contact person, company 
address, phone number, hourly wage and benefits paid to the specific type laborer/mechanic by 
that company. 
 
Labor Classifications Requested or Challenged: 
 
1.  _________________________________________ 
 
2.  _________________________________________ 
 
3.  _________________________________________ 
 
4.  _________________________________________ 
 
____________________________________________ 
Contractor/Subcontractor's Signature               Date         
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CERTIFICATION OF CONTRACTOR/SUBCONTRACTOR REGARDING EQUAL 
EMPLOYMENT OPPORTUNITY 

 
INSTRUCTIONS 

 
This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).  The 
implementing rules and regulations provide that any contractor or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract 
whether it has participated in any previous contract or subcontract subject to the equal opportunity 
clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 

 
Where the certification indicates that the contractor has not filed a compliance report due under 
applicable instructions, such contractor shall be required to submit a compliance report within seven 
calendar days after bid opening.  No contract shall be awarded unless such report is submitted. 

 
 

CERTIFICATION BY CONTRACTOR/SUBCONTRACTOR 
 
Name & Address of Contractor (Include Zip Code) 
 
 
 
 
1. Contractor has participated in a previous contract or subcontract subject to the Equal Opportunity Clause. 

Yes  No 
 
2. Compliance reports were required to be filed in connection with such contract or subcontract. 

Yes  No 
 
3. Contractor has filed all compliance reports due under applicable instructions. 

Yes  No  None Required 
 
4. Have you ever been or are you being considered for sanction due to violation of Executive Order 11246, as 

amended? 
Yes  No 

 
Name and Title of Signer (Please Type) 
 
 

 
 
_________________________________________________  _____________________________ 
SIGNATURE       DATE 
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 Section 3  
 
Section 3 requires that to the greatest extent feasible, opportunities for training and employment 
be given to low income residents in the project area and that contracts for work in connection 
with the project be awarded to businesses substantially owned by or employing low income 
persons.  Section 3 applies to federally funded construction projects of $200,000 or more.  If the 
total project cost is less than $200,000, Section 3 does not apply 
  
For the purposes of training and employment, the project area is defined as the City of Bryan.  
For the purposes of this project, Section 3 residents are defined as Bryan residents whose 
household income is equal to or less than 80% of the area median income.  The attached map 
indicates those areas of the city that are predominantly low income; person who reside in this 
area are presumed to be low income.  For person residing outside this area, it will be the potential 
employee’s role to substantiate their income status in order to qualify for a preference.  A form 
will be provided for this use.  Section 3 does not require you to hire unqualified individuals or to 
create jobs if a need does not exist.  Section 3 does require that a reasonable effort be made to 
employ low income Bryan and public housing residents on the project when jobs are available.  
Project goal is 30% of all new hires will be Section 3 residents.   
 
For purposes of contracting opportunities, the Section 3 suggests that 10% of construction 
contracts (in terms of dollar amount) and that 3% of all other contracts (again in terms of dollars) 
be awarded to section 3 businesses.  Section 3 businesses are defined as: 

?  Majority ownership held by section 3 residents (51%), or 
?  At least 30% of the businesses employees are Section 3 residents, or 
?  More than 25% of their business is subcontracted to businesses meeting either one of the 

first two criteria. 
Again, it is the responsibility of the business to submit the documentation needed to obtain the 
contracting preference. For contracting purposes, the project area is defined as Bryan and College 
Station. 
 
Subcontractors on a Section 3 covered project, whose contract is for $100,000 or more, must also 
comply with Section 3 requirements.  That subcontractor will also have to complete the required 
certification, plan and employment projects as well as document hiring.  Packets of subcontractor 
forms will be provided to you by our office should you be awarded the bid.  The Contractor is 
responsible for Section 3 compliance on the entire project.  Subcontractors with contracts less 
than $100,000, are not required to comply with Section 3 regulations, but are encouraged to do 
so.  For questions or assistance in completing these forms, please contact Susan Monnat, City of 
Bryan Engineering Department at (979)209-5030. 
 

 
 
 
 

Attachment A 
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CERTIFICATION OF CONTRACTOR/SUBCONTRACTOR REGARDING SECTION 3 

AND SEGREGATED FACILITIES 
 
 
 
______________________________________  ______________________________ 
Name of Prime Contractor or Subcontractor   Project Name 
 
 
The undersigned hereby certifies that: 
 
A) Section 3 provisions will be included in all contracts connected with this project. 
 
B) A written Section 3 plan must be prepared and submitted as part of the contract process (if cost of construction 

will likely equal or exceed $200,000).  NOTE:  THE SECTION 3 PLAN, MUST BE SUBMITTED TO THE 
OFFICE of the City Engineer (300 Texas Avenue) PRIOR TO CONTRACTOR ACCEPTANCE.  A 
BREAKDOWN OF SUBCONTRACTORS AND EXISTING WORK FORCE (including primary contractor 
and all subs) MUST BE INCLUDED (SEE FOLLOWING FORMS).  NOTE: A plan has been provided and, if 
appropriate, the contractor may complete the attached Section 3 forms for submission. 

 
C) No segregated facilities will be maintained. 
 
 
_______________________________________________________________ 
Name and Title of Signer (Print or Type) 
 
 
____________________________________________  ____________________________ 
Signature       Date 
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CONTRACTOR/SUBCONTRACTOR 
SECTION 3 PLAN FORMAT 

 
_____________________________ agrees to implement the following specific affirmative 
action steps directed at increasing the utilization of lower income residents and businesses within 
the City of Bryan, Texas. 
 
A. To ascertain from the City Engineer the exact boundaries of the Section 3 covered project 

area and where advantageous, seek the assistance of local officials in preparing and 
implementing the affirmative action plan.  A map of the Target Area is included. 

 
B. To attempt to recruit from within the city the necessary number of lower income residents 

through: local advertising media, signs placed at the proposed site for the project, and 
community organizations and public or private institutions operating within or serving the 
project area such as Service Employment and Redevelopment (SER), Opportunities 
Industrialization Center (OIC), Urban League, Concentrated Employment Program, 
Hometown Plan, or the U.S. Employment Service. 

 
C. To maintain a list of all lower income area residents who have applied either on their own 

or on referral from any source, and to employ such persons, if otherwise eligible and if a 
vacancy exists. 

 
D*. To require all contractors on subcontracts to submit a Section 3 affirmative action 

plan addressing utilization goals and the specific steps planned to accomplish 
these goals. 

 
E*. To insure that subcontracts are let on a negotiated basis, whenever feasible, when let 

in a Section 3 covered project area. 
 
F. To formally contact unions, subcontractors and trade associations to secure their 

cooperation for this program. 
 
G. To insure that all appropriate project area business concerns are notified of pending sub-

contractual opportunities. 
 
H. To maintain records, including copies of correspondence, memoranda, etc., which 

document compliance with all of the above affirmative action steps. 
 
I. To appoint or recruit an executive official of the company or agency as Equal Opportunity 

Officer to coordinate the implementation of this Section 3 plan. 
 
J. To list on Table A, information related to proposed subcontracts. 
 
K. To list on Table B, all projected workforce needs for all phases of this project by 
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occupation, trade, skill level and number of positions. 
 
 
 
As officers and representatives of____________________________________________, we the 
undersigned have read and fully agree to this Affirmative Action Plan and become a party to the 
full implementation of this program. 
 
 
______________________________________ 
Name and Title (Print or Type) 
 
 
______________________________________ ________________________ 
Signature      Date 
 
 
 
______________________________________ 
Name and Title (Print or Type) 
 
 
______________________________________ ________________________ 
Signature      Date 
 
 
 
. 
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PROPOSED SUBCONTRACTS BREAKDOWN (TABLE A) 
 
Project Name__________________  Project Number_________________________ 
 

 
COLUMN 1 

 
COLUMN 2 

 
COLUMN 3 

 
COLUMN 4 

 
COLUMN 5 

 
TYPE OF CONTRACT 

(BUSINESS OR PROFESSION) 
 

 
TOTAL NUMBER OF 

CONTRACTS 

 
TOTAL 

APPROXIMATE 
DOLLAR AMOUNT 

 
ESTIMATED 
NUMBER OF 

CONTRACTS TO 
PROJECT AREA 
BUSINESSES* 

 
ESTIMATED 

DOLLAR 
AMOUNT TO 

PROJECT AREA 
BUSINESSES* 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
*See Target Area map. 
 

_____________________________   _____________________ 
EEO Officer (Signature)    Date 
 
____________________________________________    

Company       
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ESTIMATED PROJECT WORKFORCE BREAKDOWN 
(TABLE B) 

 

 
COLUMN 1 

 
COLUMN 2 

 
COLUMN 3 

 
COLUMN 4 

 
COLUMN 5 

 
JOB CATEGORY 

 
TOTAL 

ESTIMATED 
POSITIONS 

 
NO. POSITIONS 

CURRENTLY 
OCCUPIED BY 
PERMANENT 
EMPLOYEES 

 
NO. POSITIONS 

NOT 
CURRENTLY 
OCCUPIED 

 
NO. POSITIONS TO 
BE FILLED WITH 
TARGET AREA 
RESIDENTS* 

 
OFFICERS/SUPERVISORS 

 
 

 
 

 
 

 
 

 
PROFESSIONALS 

 
 

 
 

 
 

 
 

 
TECHNICIANS 

 
 

 
 

 
 

 
 

 
HOUSING 
SALES/RENTAL/MANAGEMENT 

 
 

 
 

 
 

 
 

 
OFFICE CLERICAL 

 
 

 
 

 
 

 
 

 
SERVICE WORKERS 

 
 

 
 

 
 

 
 

 
OTHERS: 

 
 

 
 

 
 

 
 

TRADE: 
 
JOURNEYMEN 

 
 

 
 

 
 

 
 

 
HELPERS 

 
 

 
 

 
 

 
 

 
APPRENTICES 

 
 

 
 

 
 

 
 

 
MAXIMUM NO. TRAINEES 

 
 

 
 

 
 

 
 

 
OTHERS: 

 
 

 
 

 
 

 
 

TRADE: 

 
JOURNEYMEN 

 
 

 
 

 
 

 
 

 
HELPERS 

 
 

 
 

 
 

 
 

 
APPRENTICES 

 
 

 
 

 
 

 
 

 
MAXIMUM NO. TRAINEES 

 
 

 
 

 
 

 
 

 
OTHERS: 

 
 

 
 

 
 

 
 

TRADE: 

 
JOURNEYMEN 

 
 

 
 

 
 

 
 

 
HELPERS 

 
 

 
 

 
 

 
 

 
APPRENTICES 

 
 

 
 

 
 

 
 

 
MAXIMUM NO. TRAINEES 

 
 

 
 

 
 

 
 

 
OTHERS: 

 
 

 
 

 
 

 
 

 
TOTAL 

 
 

 
 

 
 

 
 

*See Target Area map. 
 
I will make a good faith effort to employ City of Bryan low income residents to the extent feasible.  I agree to indicate on payroll forms which 
employees were new hires for this contract. 
_______________________________________ ___________________ 
Owner's Signature     Date 

This page may be reproduced if additional trades are employed. 
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TRADE AGREEMENT CERTIFICATION 
 

Except as provided in paragraph (4) of this provision, by submission of its bid or proposal, the 
offeror certifies that it; 
 

(1) Is not a Contractor of a foreign country included on the list of countries that 
discriminate against U.S. firms published by the Office of the United States Trade 
Representative (USTR). 

 
(2) Has not or will not enter into any subcontract with a subcontractor of a foreign 

country included on the list of countries that discriminate against U.S. firms 
published by the USTR; and 

 
(3) Will not provide any product of a country included on the list of foreign countries 

that discriminate against U.S. firms published by the USTR. 
 

(4) Inability to certify:  An offeror unable to certify in accordance with paragraph (2) 
of this provision shall submit with its offer a written explanation fully describing 
the reasons for its inability to make the certification. 

 
 
________________________________  ______________ 
CONTRACTOR     DATE 
 
________________________________ 
COMPANY 



 
LIST OF SUBCONTRACTORS 

 
PROJECT____________________________________________ 
 

 
NAME & FEDERAL I.D. NUMBER 

 
CEO 

 
ADDRESS 

 
PHONE NUMBER 

 
TYPE OF WORK 

 
VALUE OF 

SUBCONTRACT 
 
(1) 
 
 

 
 

 
 

 
 

 
 

 
 

 
(2) 
 
 

 
 

 
 

 
 

 
 

 
 

 
(3) 
 
 

 
 

 
 

 
 

 
 

 
 

 
(4) 
 
 

 
 

 
 

 
 

 
 

 
 

 
(5) 
 
 

 
 

 
 

 
 

 
 

 
 

 
(6) 
 
 

 
 

 
 

 
 

 
 

 
 

 
(7) 
 
 

 
 

 
 

 
 

 
 

 
 

 
 
___________________________________  _________________ 
OWNER'S SIGNATURE   DATE 
 
___________________________________ 
COMPANY  
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TEXAS WORKER'S COMPENSATION NOTICE 
 

___________________________________________________________ 
 
The Contractor must provide to the City of Bryan proof of compliance with Texas Worker's 
Compensation requirements.  This may be accomplished by providing a copy of your policy, 
which should include: 
 
 

?  your insurance company 
?  address and phone number of insurance company 
?  amount of coverage for each injury category 
?  your file/account number 
?  the policy period 
?  the date of issue 
?  all endorsements and schedules 
?  all states for which coverage is applicable 

 
___________________________________________________________ 

 
 
NOTE:  The Contractor's policy should cover all subcontractors 
participating in the project.  Otherwise each subcontractor is 
required to provide the above coverage information in conjunction 
with this project. 
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SECTION 07190 
 

WATERPROOFING 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

This section governs for furnishing all labor and materials concerning moisture protection.  Refer to the drawings for 
applicable system and location. 

 
1.2 SUBMITTALS 
 

Provide manufacturers product data for each applicable waterproofing system listed below.  Provide samples upon 
request. 

 
PART 2 - PRODUCTS 
 
2.1 SLAB ON GRADE WATERPROOFING 
 

A. Provide vapor barrier under all building slabs over smooth rolled subgrade.  All joints shall be lapped under 
grade beams, as indicated on the drawings and as recommended by manufacturer.  All joints shall have 6" 
minimum lap.   Joints and penetrations shall be sealed with manufacturer recommended mastic.  Corner of 
intersecting gradebeams shall be neatly placed.  Wadding of material at intersections is not acceptable.  Rips or 
tears shall be repaired per manufacturers instructions. 

 
B. Approved product/manufacturers:  

 
1. ARufco Super Sampson 400SSB@ by Raven Industries with 4" clear tape at joints.  www.ravenind.com 
2. AMoistop@ by Fortifiber with Johns Mansville ABestile@ mastic at joints www.fortifiber.com 
3. AStego Wrap 10" mil per Stego Industries with 4" tape joints www.stegoindustries.com 
4. approved equal  

 
C. Submit sample of material including joint sealant for approval. 

 
2.2 CAVITY THRU-WALL FLASHING 
 

Provide 24" wide flashing per Nervastral No. HD (.020") at base of all exterior cavity walls.  Prepare and prime substrate 
per approved manufacturer=s methods.  Apply Bitu-men to verticle primed surfaces as recommended by the manufacturer. 
 Apply Nervaplast at all seams 12" min. 

 
2.3 EXTERIOR RETAINING WALL WATERPROOFING 
 

A. At exterior masonry retaining walls and concrete retaining walls, provide liquid cold-applied elastomeric 
waterproofing membrane system per ASonneborn, Sonoshield Waterproofing Systems@, HLM 5000 for AHigh 
Build@ system, or approved equal.  Extend waterproofing membrane a minimum of 6" onto adjoining surfaces to 
prevent moisture penetration of joints and walls. Apply and protect membrane in strict accordance with 
manufacturers instructions and recommendations.  Do not backfill until waterproofing has been properly cured.  
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Notify architect prior to backfilling.  Install drainage systems behind walls as shown on drawings. 
B. Where drain board is indicated on the drawings provide ASonneborn Sonoshield DBS 6200 Drain Board,@ or 

approved equal.  Apply and protect drain board in strict accordance with manufacturers instructions and 
recommendations.  Do not backfill until waterproofing has been properly cured.  Notify architect prior to 
backfilling. 

 
2.4 EXTERIOR MASONRY WALL WATERPROOFING 
 

On interior face of exterior masonry walls above grade, provide cold-applied emulsified asphalt damproofing per 
ASonneborn, Sonoshield Waterproofing System@, Hydrocide 700, or 700B or approved equal.  Extend waterproofing 
membrane to adjoining surfaces to prevent moisture penetration of walls.  Apply and protect membrane in strict 
accordance with manufacturers instruction and recommendations. 

 
2.5 BASEMENT AND FOUNDATION WALL WATERPROOFING 
 

At basement walls or foundation finished floor elevation drops over 24" (inches), provide ABituthene  Liquid Membrane@ 
and APreprufe Membrane Sheet System@ as manufactured by Grace Construction Products. Apply and protect membrane 
in strict accordance with manufacturers instructions and recommendations.  Do not backfill until waterproofing has been 
properly cured.  Notify Architect prior to backfilling. 

 
PART 3 - EXECUTION 

 
3.1 WORKMANSHIP 
 

Run continuous as much as possible.  Workman shall avoid walking on film.  Seal all joints.  Seal all edges and seams per 
manufacturer's recommendations; seal all plumbing through slab; seal or plug all open plumbing to protect against foreign 
matter entering lines during construction.  Apply and protect membrane in strict accordance with manufacturers 
instruction and recommendations.  Do not install excessive amounts of materials that cannot be completed or protected. 

 
 
 
 

END OF SECTION 07190 WATERPROOFING 


